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         TERMS OF REFERENCE 

CONSULTANCY FOR TRAINING OF TRAINERS (TOT) AND CASCADING TRAININGS ON 
THE GENDER ACTION LEARNING SYSTEM (GALS) FOR GENDER-INCLUSIVE FARM 
MANAGEMENT 

This is a joint call by two implementing partners: Fairtrade International and Bina 
Desa 

Project: Transitioning towards Green Resilience: Building Sustainable and Inclusive 
Agricultural Communities 

Rationale 

The project Transitioning Towards Green Resilience: Building Inclusive and Sustainable 
Agricultural Communities in Indonesia, funded under the EU CSO Thematic Programme, 
being implemented by Fairtrade International and Bina Desa, places gender equity at 
the heart of its approach to sustainable agricultural development. Aligned with the 
European Green Deal, the EU-Indonesia Partnership on Sustainable Development, and 
Indonesia's Presidential Instruction (Inpres) No. 9 of 2025 on cooperative development, 
the project recognizes that a Just Green Transition cannot be achieved without actively 
dismantling the structural barriers that limit women's agency in farming communities. 
Within this framework, a consultancy is being solicited to facilitate training to directly 
address gender inclusion through the Gender Action Learning System (GALS) — a rights-
based, household-level methodology that facilitates gender-equitable planning and 
decision-making in farm and family management. A consultancy firm will be hired to 
deliver GALS Phase 1 Training of Trainers (ToT) and to support cascading trainings in 
collaboration with the two implementing partners: Fairtrade International, and its 
member organisation Fairtrade Network of Asia Pacific Producers (NAPP) targeting 
Fairtrade-certified producer organisations in Java Island and Bina Desa targeting 
farmer organizations in Sulawesi Island. These teams will coordinate and support the 
organization and delivery of GALS. 

The ToT approach will seek to ensure local ownership and sustainability, with 
community-level trainers empowered to deliver intensive, family-level facilitation that is 
grounded in local customs and the daily realities of smallholder farming households in 
Central and East Java and West and Central Sulawesi. The consultancy is expected to 
cover the full package of the GALS roll-out to the target groups, covering cost related to 
the TOT, cascading training, household visits, including venue, participants costs, local 
travel, materials, among others. 
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Objectives of the consultancy 

1. Equip selected farmers and cooperative representatives with the knowledge and 
facilitation skills to implement GALS Phase 1, focused on gender-inclusive 
household and farm business planning. 

2. Build a pool of certified community-level GALS trainers capable of independently 
delivering cascading trainings and conducting family-level facilitation visits 
within their organizations. 

3. Strengthen the capacity of participating farmer organizations/cooperatives to 
embed gender-equitable planning processes into their cooperative structures 
and annual work plans. 

Key topics to be covered 

ToT Workshops 1 & 2 – GALS Phase 1 (per organization) 

 Introduction to GALS: principles, methodology, and rights-based approach 

 Gender analysis tools and household visioning exercises 

 Facilitation skills for gender-sensitive community engagement 

 Gender-inclusive household and farm business planning 

 Family visit planning and documentation 

 Cascading training design and integration into cooperative work plans 

Cascading Trainings 

 Delivery of GALS Phase 1 content to broader farming households 

 Intensive family-level facilitation visits (each participating family visited three 
times) 

 Conducted by community-level trainers graduated from the ToT 

 Tailored to local customs and household dynamics of each community 

Consultancy’s Delivery Format 

The ToT will be delivered through two consecutive 3-day workshops for a total of 10  
farmer organization/producer organisations, led by a certified GALS specialist in 
Indonesia. The training will incorporate participatory methods, visual tools, and role-
play exercises characteristic of the GALS methodology. 

The cascading trainings will be conducted by ToT graduates and will include both group 
training sessions and individual family facilitation visits, following the GALS Phase 1 
framework. Honoraria for community lead trainers are provided by the project in 
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recognition of the intensive facilitation required, based on prevailing village-level 
daily remuneration rates. Please make sure to include it in the budget proposal. 

Overview of Consultancy’s Responsibilities 

The consultancy is expected to take place over a period of six months (from April to 
September 2026), in order to cover the following planned activities: 

 Training of Trainers (ToT):  

o The consultancy is responsible for developing/customising the GALS 
training module catered to the respective Indonesian farming 
communities (please see Table 1 below). 

o The consultancy shall prepare relevant monitoring, evaluation, and 
learning (MEL) instruments for both the ToT and Cascading trainings, to 
ensure that the achievement of the programme’s objectives. Relevant MEL 
instruments include, but not limited to, participants lists, survey, photo 
and/or video documentations, etc. 

o The consultancy is responsible for implementing the GALS training 
module in the specified locations according to the following arrangement: 

 Total ToTs: 10 workshops across 5 ToTs for each implementing 
partner Fairtrade International & Bina Desa in diƯerent locations 
(10 workshops total) 

 ToT per farmer organization/cooperative: 2 consecutive 
workshops of 3 days each (6 training days in total for each of the10 
farmer organisations/producer organisations) 

 The consultancy will provide inputs during the selection process of 
ToT participants. 

 

 Cascading Trainings:  

o The consultancy is responsible for providing quality assurance through 
observations and technical backstopping of the trained local trainers 
during the conduct of cascading trainings. 

o The consultancy is expected to provide coaching support and impact 
assessment to ensure that the GALS methodology is implemented 
appropriately at the community and family level. 

o The consultancy, with support of the local trainers, gathers and 
consolidates all MEL data to be presented as part of the final report. 
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o The Cascading Trainings will be conducted with the following 
arrangement: 

 Fairtrade International Producer Organisations (Java Island): 12 
(twelve) community-level trainings targeting approximately 240 
farmers, plus 120 family facilitation visits (each family visited 3 
times) 

 Bina Desa Farmer Organisations (Sulawesi Island): 5 (five) 
community-level trainings targeting approximately 100 farmers and 
their spouses/children, plus approximately 100 family visits (each 
family visited 3 times) 

 

Target Audience 

ToT Participants (per organization): A total of 120 smallholder famers – including 60 

from Java’s Fairtrade cooperatives and 60 from Sulawesi farmers' organizations, with at 
least 30% women selected from farmer member organizations/cooperatives. Selection 
criteria include: 

1. Active members of Fairtrade-certified producer organisation or Bina Desa farmer 
organizations. 

2. Willingness and capacity to serve as community-level GALS trainers following ToT 
graduation. 

3. Minimum 50% women participants to reflect the gender focus of GALS. 

4. Basic literacy in Bahasa Indonesia or local language. 

Below is the list of locations where the trainings will be conducted:  

Regions Regency Commodity Remarks Participants 

Central Java  Purbalingga 
 Banjarnegara 
 Purworejo/Kebumen 

Coconut 
Sugar 

Fairtrade-
certified farmers 

60 

East Java  Situbondo CoƯee Fairtrade-
certified farmers 

West 
Sulawesi 

 Polewali Mandar Rice, Cocoa, 
Palm Sugar 

Bina Desa’s 
partners 

60 
Central 
Sulawesi 

 Bantaeng Rice, Cocoa Bina Desa’s 
partners 

Table 1. Training locations and the corresponding commodities 
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Note for Fairtrade International: Distances between members can exceed 200 km 
across diƯerent villages, districts, and regencies. Two producer organisations are 
province-level cooperatives with members spread across diƯerent regencies. Lodging 
may be required for some participants. Please make sure to include it in the budget 
proposal 

Note for Bina Desa: Distances between members can exceed 30 km. Five farmers 
organizations are located across 2 regencies in 2 provinces in Sulawesi Island. Lodging 
may be required for some participants. Please make sure to include it in the budget 
proposal.  

Cascading Training Participants: 

 Fairtrade: Approximately 240 farmers across 12 community-level sessions, plus 
family-level facilitation. 

 Bina Desa: Approximately 100 farmers and their spouses/children across 5 
community-level sessions, plus family-level facilitation. 

Reporting Requirements 

The consultant is expected to ensure proper documentation and reporting of all training 
activities and outcomes. This includes maintaining comprehensive records of training 
participants and collecting data to assess training results and impact. Documentation 
should include but not be limited to participant lists for all training sessions, surveys or 
feedback forms assessing participants’ satisfaction with the training, and data capturing 
training outcomes such as behavioural change and adoption of practices among 
participating farmers. 

The consultant will also be responsible for preparing and sharing training workshop 
reports for each session. These reports should include signed participant lists, training 
summaries, key observations, and relevant supporting documentation. In addition, the 
consultant must ensure that appropriate consent forms are collected for the use of 
photographs and that any visual documentation from the trainings complies with 
consent and data protection requirements. 

Scope of work – Deliverables and Timeline 

Deliverable Responsible Estimated 
Timeline 

Inception Report: training design, GALS 
methodology plan, and work plan 

Consultancy Firm End of April 
2026 

Finalization of participant lists and logistics 
coordination (per organization) 

Consultancy Firm / 
Fairtrade (FT) NAPP / 
Bina Desa (BD) 

End of April 
2026 
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Delivery of ToT Workshop 1 (GALS Phase 1 – 
Foundations) – 5 Producer Organisations (POs) 
/ 5 BD organizations 

Consultancy Firm 
(Certified GALS 
Specialist) 

Mid May 
2026 

Delivery of ToT Workshop 2 (GALS Phase 1 – 
Practice & Planning) – 5 SPOs / 5 BD 
organizations 

Consultancy Firm 
(Certified GALS 
Specialist) 

Mid May 
2026 

Graduation of community-level GALS trainers 
and cascading training plans 

Consultancy Firm / 
SPOs / BD 
organizations 

June 2026 

Delivery of cascading trainings and family 
facilitation visits (participants list, workshop 
reports, photos of activities) 

Community Trainers / 
Consultancy Firm 
support 

Beginning 
of August 
2026 

Final Report: ToT and cascading training 
outcomes, family visit documentation, and 
recommendations 

Consultancy Firm End of 
September 
2026 

 

Budget 

This is a joint consultancy commission by the project’s two implementing partners to be 
paid through partners’ separate budgets. Two diƯerent contracts will be arranged, one 
with Fairtrade International and the other with Bina Desa as per their respective 
budgets. 

Component Implementing Partner Available 
Budget 

Fairtrade – GALS ToT and 
Cascading Trainings 

Fairtrade-certified SPOs (Java 
Island) 

€14,000 

Bina Desa – GALS ToT and 
Cascading Trainings 

Bina Desa farmer organizations 
(Sulawesi Island) 

€9,000 

Total  €23,000 

 

For Fairtrade International the payment will be made in three instalments:  

 Term 1 – Initial payment (30%): payable upon contract signing and submission 
of the inception report. 

 Term 2 – Interim payment (30%): payable following the successful delivery of 
Training of Trainers Workshop 2 (ToT 2). 
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 Term 3 – Final payment (40%): payable upon submission and approval of 
the final report. 

For Bina Desa the payment will be made in three instalments:  

 Term 1 – Initial payment (30%): payable upon contract signing and submission 
of the inception report. 

 Term 2 – Interim payment (30%): payable following the successful delivery of 
Training of Trainers Workshop 2 (ToT 2). 

 Term 3 – Final payment (40%): payable upon submission and approval of the 
final report. 

Note: All relevant expenditure documentation to be included (receipts of 
venues, local transport expenses, invoices etc) 

The budget should cover all costs associated with the delivery of the ToT and 
cascading trainings as described in this TOR, including professional fees, travel, per 
diem, participants costs, training venue, accommodation and training materials 
and stationeries. As well as bank charges, local/national taxes and other provisions 
related to the delivery of the requested activities 

Proposals must remain within this ceiling. The financial oƯer should preferably be 
presented in euros and should be inclusive of all applicable national taxes and 
charges in the country of operation, which shall be borne by the consultant and clearly 
reflected in the total amount. The consultancy will be responsible for any deviation 
caused by currency fluctuations/depreciation as the contracting party commits to 
paying the agreed Euro amounts only.  

Note: The contract with Fairtrade International will be set up in Euros. The contract with 
Bina Desa will be set up in the local currency Indonesian Rupiah (IDR). 
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Application Process 

Interested consultancy firms or teams are invited to submit a proposal comprising a  
technical oƯer and a financial oƯer, of no more than 8–10 pages (excluding annexes), 
to g.shkurtaj@fairtrade.net by 9th April 2026. The email must bear the following subject 
title: “Consultancy OƯer: GALS TOT”. 

a. Technical OƯer should include: 

 The consultants' understanding of the assignment and the GALS methodology, 
particularly Phase 1 implementation in an Indonesian context. 

 A proposed training design for both the ToT and cascading workshops, including 
the approach to family-level facilitation visits. 

 A workplan covering team composition, timeline, division of roles, and logistics 
approach for multi-location delivery across Java and Sulawesi Islands. 

 Evidence of the proposed GALS specialist's certification or equivalent expertise. 

 An approach to monitoring training outcomes and supporting cascading training 
planning within cooperatives. 

 Any relevant ethics or safeguarding considerations, particularly given the 
household and family-level nature of the intervention. 

b. Financial OƯer should include: 

 Separate cost breakdowns for components (Fairtrade International /Java) and 
(Bina Desa/Sulawesi). 

 A breakdown of days and personnel needed per component of the assignment 
(ToT delivery, cascading workshop support, family visits, reporting). 

 All anticipated expenses (travel, per diem, materials, venue, participants costs, 
honoraria, family visit costs, etc.) clearly itemized. 

 Total costs must not exceed €14,000 for Fairtrade International and €9,000 for 
Bina Desa.  

c. Annexes should include: 

 CVs of all consultants and trainers proposed for the assignment, demonstrating 
relevant qualifications and GALS expertise. 

 Proof of GALS certification or equivalent. 
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 At least 2 work examples/samples or reports from comparable assignments. 

Qualifications of the Consultancy Firm 

The consultancy firm or team should demonstrate: 

1. Certification or verifiable expertise in the GALS methodology, particularly Phase 1 
implementation in an Indonesian or Southeast Asian context. 

2. At least 3-5 years of proven experience delivering gender-transformative training 
programmes with smallholder farmer organizations or cooperatives in Indonesia. 

3. Demonstrated capacity to manage multi-location, multi-partner training delivery 
across diverse geographic areas (Java and Sulawesi). 

4. Experience in participatory, household-level facilitation approaches. 

5. Proficiency in Bahasa Indonesia; familiarity with Javanese and Sulawesian 
(Makassar and Mandar) regional contexts is an asset. 
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Detailed Budgetary Requirements 

Fairtrade-Certified Farmers (Java Island) 

S. No. Particulars # of Units Unit # of 
Units 

Unit Unit Cost  
(IDR) 

Sub Total 
(IDR) 

Sub Total (EUR) 

ToT Costs         

1 Professional/Servi
ce Fee – Certified 
GALS Specialist 

1 Specialist 5 ToTs    

2 Per Diem (Lodging 
& Meals) – GALS 
Specialist 

6 Days/ToT 5 ToTs    

3 Local 
Transportation – 
GALS Specialist 

1 Return Trip 5 ToTs    
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4 Meals for 
Participants (up to 
60 per ToT) 

6 Days/ToT 5 ToTs    

5 Lodging for 
Participants 
(where required) 

TBD Nights 5 ToTs    

6 Stationeries and 
Training Materials 

1 Kit 60 Participants/T
oT 

   

Cascadin
g Training 
Costs 

        

7 Meals during 
Training 

1 Day 12 Sessions    

8 Stationeries 1 Kit 240 Participants    

9 Honorarium – 
Community Lead 
Trainers (ToT 
Graduates) 

TBD Trainers 12 Sessions    
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10 Transportation – 
Trainers, 
Organizers & 
Participants 

1 Lump sum 12 Sessions    

11 Family Facilitation 
Visits (120 
families x 3 visits) 

3 Visits 120 Families    

 

Bina Desa Farmers (Sulawesi Island) 

S. No. Particulars # of 
Units 

Unit # of 
Units 

Unit Unit Cost (IDR) Sub Total 
(IDR) 

Sub Total (EUR) 

ToT 
Costs 

        

1 Professional/Service 
Fee – Certified GALS 
Specialist 

1 Specialist 5 ToTs    

2 Lodging – GALS 
Specialist 

6 Days/ToT 5 ToTs    
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3 Per Diem (Meals) – 
GALS Specialist 

6 Days/ToT 5 ToTs    

4 Local Transportation 
(Flight & Ground) – 
GALS Specialist 

1 Return Trip 5 ToTs    

5 Per Diem for 
Participants (up to 
60 per ToT) – 
Meals/Transport/Lo
dging 

6 Days/ToT 5 ToTs    

6 Meeting Facilities / 
Venue 

6 Days/ToT 5 ToTs    

7 Stationeries and 
Training Materials 

1 Kit 60 Participant
s/ToT 

   

Cascad
ing 
Trainin
g Costs 
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8 Venue (Meeting 
Facilities) and Meals 
during Training 

1 Day 5 Sessions    

9 Stationery 1 Kit 100 Participant
s 

   

10 Honorarium – 
Community Lead 
Trainers (ToT 
Graduates) 

TBD Trainers 5 Sessions    

11 Transportation – 
Trainers, Organizers 
& Participants 

1 Lump sum 5 Sessions    

12 Family Facilitation 
Visits (100 families x 
3 visits) 

3 Visits 100 Families    

 

Note: No venue cost for cascading trainings to be calculated under Fairtrade International’s activities as sessions are to be held at 
cooperatives' own facilities. Venue costs are included for Bina Desa cascading trainings. Exchange rate to be confirmed at time of 
contracting (reference: Inforeuro). Budget is based on prevailing market rates in Java Island and Sulawesi Island Indonesia


